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CONTRACTOR ADJUSTED UTILITY AGREEMENT

Subaccount # 1 6501

Locarion: 120" Ave. Connection,
Phase 1 - Design / Build project

THIS AGREEMENT MADE ON (date) 7-2 ~ Z228 |S BETWEEN THE STATE OF COLORADO
FOR THE USE AND BENEFIT OF THE COLORADO DEPARTMENT OF TRANSPORTATION

(STATE) AND _ City & County of Broomfield — Utilities (OWNER).

THE PROPOSED HIGHWAY IMPROVEMENTS MAKE IT NECESSARY TO ADJUST, INSTALL OR
RELOCATE CERTAIN FACILITIES (WORK) THAT BELONG TO THE OWNER. THE OWNER IS
NOT STAFFED AND/OR NOT EQUIPPED TO PERFORM THE WORK. THE STATE AND OWNER
AGREE THAT IT IS IN THE PUBLIC INTEREST TO HAVE THE STATE’S CONTRACTOR PERFORM
THE REQUIRED WORK, WHICH IS GENERALLY DESCRIBED AS FOLLOWS:

General Performance Standards
Contractors Investigations

The Contractor shall take all actions necessary to identify and confirm the existence and exact location, size
and type of all utilities within the ROW or otherwise potentially impacted by the project, whether or not such
utilities are shown in the Utility Information Sheets (UIS) supplied by the Colorado Department of
Transportation (CDOT). Such actions shall include making diligent inquiry at the offices of the City & County
of Broomfield (Broomfield), consulting public records, and conducting field studies (such as subsurface
utility engineering) as appropriate. If the Contractor’s investigations identify existing utilities not described in
the UISs supplied by CDOT, the Contractor shall create and execute with Broomfield a new UIS to
document and track.

The Contractor shall determine and document the condition of all existing Broomfield utilities, in accordance
with Broomfield’s standard practice, prior to and following the project construction.

Damage to Utilities Caused by the Contractor

The Contractor shall be responsible for any damage caused by the Contractor or its subcontractors,
employees or agents, to property, utilities, structures, or subcontractors, employees or agents of
Broomfield. The Contractor shall immediately notify Broomfield of any utility damaged by the Contractor
during performance of the work on the project.

Promptly after the Contractor's discovery of such damage, or the Contractor’s receipt of notice of any such
damage from Broomfield or from any other source: (a) the Contractor shall repair the damage itself to
Broomfield’s satisfaction; or (b) at Broomfield’s election, Broomfield may make such repairs at the

Contractor's expense. Contractor shall make payment to Broomfield within 60 days after receipt of
Broomfield’s invoice.
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Utility Coordination

The Contractor shall be responsible for coordination of all activities and coordination with Broomfield and
CDOT in order to accomplish all utility work. In the discharge of its coordination responsibilities, the
Contractor shall keep Broomfield fully informed of schedules with regard to utility work. Contractor shall
provide to Broomfield, as soon as practicable, an estimated schedule for their respective utility work and
shall notify Broomfield of any significant changes to the schedule as soon as practicable.

Notices

In order to maintain the Project schedule, the Contractor shall issue all notices to Broomfield in writing, with
copies submitted to CDOT.

Notice shall be given to Broomfield when the Contractor is working adjacent to their utilities. The Contractor

shall be solely responsible for, and liable for any damage to any utilities that are damaged due to any
activities associated with the work.

Utility Work Procedure

Utility Information Sheet (UIS)

Attached to this agreement are the UISs (#03-001 thru #03-009) supplied by CDOT identifying potential
impacts to Broomfield’s utility facilities that shall be resolved by the Contractor during the Project.

Utility Tracking Report

The Contractor shall maintain a current Utility Tracking Report that is available for review by CDOT at all
times. The report shall update and expand the CDOT supplied Utility Tracking Report, by listing all UISs
(CDOT supplied and any additions from field investigation) for each existing utility located within the ROW or
otherwise potentially impacted by the Project.

Utility No-Conflict Closeout Form

Once the Contractor has determined that a utility shown on the Contractor’s Utility Tracking Report is not a
conflict, the Contractor shall provide a Utility No-Conflict Closeout Form to Broomfield to review and sign. A
copy shall be submitted to CDOT.
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Utility Relocation Design (URD)

The Contractor shall complete a Utility Relocation Design (URD) for each utility conflict that will address
specific terms relevant to utility work. The Contractor shall negotiate the terms of each URD with
Broomfield, subject to CDOT’s acceptance.

Each URD shall have Contractor generated preliminary contractor drawings (used to identify the conflict),
any applicable utility work design details, any required cost estimates, and ROW or utility easement
documents (when applicable), for the respective utility work. Each URD shall include a project schedule that
includes the performance of the utility work.

Except as otherwise provided in the applicable URD, all Utility Relocation Designs and construction of
relocations furnished or performed by the Contractor shall be consistent with Broomfield’s written
specifications, standards of practice (which may include design format) and construction methods, that are
current. The Contractor shall obtain all such written specifications, standards of practice and construction
methods from Broomfield.

Replacements for any existing utilities shall be designed and constructed to provide service at least equal to
that offered by the existing utility, unless Broomfield approves a lesser replacement.

All utilities shall remain fully operational during all phases of utility work except as specifically allowed and
approved by Broomfield. If the Contractor proposes shutdowns and/or temporary diversions of a utility,
Broomfield must approve the shutdowns and/or temporary diversions.

The process for execution of a URD shall be as follows:

1. Each URD, including any required exhibits, shall be prepared by the Contractor and submitted for
review and acceptance by Broomfield;

Estimated schedules for reviews are as follows:
(a) 30 days for Broomfield to review and accept or provide comments, and
(b) 14 days for Broomfield to re-review any URD that is revised.

2. After each URD has been executed by Broomfield and the Contractor, it shall be submitted for review
and acceptance by CDOT; and

3. After a URD has been fully executed, no modifications to the utility work shall be made without
processing a revised URD; and

4. Utility relocation work shall not begin until the applicable URD has been fully executed by all three
parties.
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Construction Inspection Acceptance Letter

Broomfield shall have the right to inspect the utility work performed on its utilities by the Contractor. The
Contractor shall not unreasonably refuse such Broomfield inspection requests and shall coordinate the
schedule and scope of such inspections with Broomfield.

The Contractor shall perform all construction of the relocations in accordance with the approved Utility
Relocation Design, the requirements of the Project, and the written standards and construction methods of
Broomfield. The Contractor shall document acceptance of the utility relocation by executing a Construction
Inspection Acceptance Letter — (Utility Owner) with Broomfield and submitting a copy to CDOT.

As-Built Plans

The Contractor shall provide as-built plans of the utility relocation to CDOT and Broomfield as soon as
practicable, but not later than 90 days after execution of a Utility Relocation Construction Inspection
Acceptance Letter with Broomfield. The as-built plans may be in the form of redlining changes that deviate
from the approved URD or labeling the approved URD “constructed per plan”. The Contractor shall show
the utility as-built information on the final Project as-built drawings.

THE OWNER’S PERSONNEL MAY INSPECT THE WORK BEFORE ACCEPTING IT.

THE STATE WILL:

¢ PERFORM THE WORK IN COMPLIANCE WITH THE CURRENT VERSIONS OF PART 645 OF TITLE 23, CODE
OF FEDERAL REGULATIONS (23 CFR 645)

¢ PAY FOR THE WORK AT NO COST TO THE OWNER. (C.R.S. SECTION 43-1-225 1973 AS AMENDED)

UTILITY OWNER REPRESENTATIVE SIGNATURE DATE

/Bu T K/u\.\\
HU 7/2/08

CDOT REGIQN TRANSPOR DIRECTOR SIGNATURE DATE

/-3 - 2008

Randy L. Jensen, Region Fransportation Director

CDOT FORM #8691  01/93

Paﬁ 4 of 4




